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The specific products the Contractor shall submit to the U.S. Department of Energy (DOE), the type of
action DOE will perform, the associated DOE response time, and the date/timeframe that the Contractor
is required to submit the product over the life of the contract are summarized below. Contract deliverables
specific to each task order will be specified in the task order and are subject to the same response time
provisions and DOE action definitions specified below.

The DOE response time for Contract deliverables shall be 30 days unless otherwise specified in Table J,
Deliverables List, the applicable task order, or other agreement such as a Partnering Agreement. Upon
DOE approval or acceptance, with no further action required by the Contractor, the Contractor can make a
claim for applicable fee. Omission of applicable deliverables from Table J, Deliverables List, or the
applicable task order does not affect the obligation of the Contractor to submit required deliverables
pursuant to this section or other sections of this Contract.

The DOE action is defined as:

e Approve — The Contractor shall provide the deliverable to DOE for review and approval. DOE will
review the deliverable and provide comments in writing. DOE will discuss the comments with the
Contractor and the Contractor shall provide written responses. The Contractor shall rewrite the
document to incorporate DOE mandatory comments and resubmit for DOE approval. Once approved
by DOE, the deliverable shall be placed under change control, and no changes shall be made without
DOE approval.

e Concur — The Contractor shall provide the deliverable to DOE for review and concurrence. DOE will
review the deliverable and provide comments in writing. DOE will discuss the comments with the
Contractor and the Contractor shall provide written responses. The Contractor shall rewrite the
document and resubmit for DOE concurrence. Upon receipt of DOE concurrence, the Contractor shall
process the document as appropriate.

e Review — The Contractor shall provide the deliverable to DOE for review and comment. DOE will
have the option to review the information and provide comment. The Contractor shall respond to
written comments.

e Information — The Contractor shall provide the deliverable for information purposes only. DOE will
have the option of reviewing the information and providing comments. Such comments do not require
resolution under the Contract.
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Table J-7
Deliverables List
DOE
Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
1. Annual Contractor Salary-  |Information Annually H.4, Employee
Wage Increase Expenditure Compensation: Pay and
Report Benefits
2. List of top 5 most highly- Review 30 days At NTP and at the |H.4 Employee
compensated executives and time efany Compensation: Pay and
their total cash compensation subseguent-change |Benefits
.
-
annually by 1/31
and at the beginning
and the end of the
annual bonus
performance period
3. Annual Report of Information Annually not later  |H.4 Employee
Compensation and Benefits than March 1 of Compensation: Pay and
in iBenefits each year Benefits
4, Proposed major Approve 45 days Prior to H.4 Employee
compensation program implementation Compensation: Pay and
design changes Benefits
5. Variable pay Approve 30 days Prior to H.4 Employee
programs/incentives implementation Compensation: Pay and
Benefits
6. Compensation Increase Plan |Approve 30 days If and when criteria |H.4 Employee
(CIP) specified in H.4 is |Compensation: Pay and
not met Benefits
7. Notification of planned Review 30 days No later than the H.4 Employee
increases and position-to- first day of the Compensation: Pay and
market data by mutually Compensation Benefits
lagreed-upon employment Increase Plan (CIP)
categories cycle
8. Employee Benefits Value Approve 30 days Every two years for |H.4 Employee
(Ben/Val) each benefit tier and |Compensation: Pay and
whenever updated |Benefits
9. Employee Benefits Cost Approve 30 days Annually for each  |H.4 Employee
Study Comparison for each benefit tier and Compensation: Pay and
benefit tier whenever updated |Benefits
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Table J-7
Deliverables List
DOE
Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
10. Corrective Action Plan Approve 30 days When the net benefit{H.4 Employee
value per the Compensation: Pay and
Employee Benefits |Benefits
Cost Study
Comparison exceeds
the comparator
group by more than
five percent
11. ERISA section 103 audit Information Annually H.4 Employee
results Compensation: Pay and
Benefits
12. Copy of qualified trustee or |Information Annually in years in |H.4 Employee
custodian’s certification which a limited Compensation: Pay and
serving as the basis for scope ERISA Benefits
satisfying reporting section 103 audit is
requirements under ERISA conducted
section 104
13. Pension Management Plan  |Information Not later than H.4 Employee
submitted in the iBenefits January 31 of each |Compensation: Pay and
system applicable year Benefits
14. Business case supporting Approve 45 days Early in the fiscal |H.4 Employee
request for reimbursement of year but no later Compensation: Pay and
contributions to defined than the end of Benefits
benefit pension plans above November Jaruary
the annual minimum required
contribution for single
employer or multiple
employer defined benefit
plans
15. Business case supporting Approve 45 days Early in the fiscal |H.4 Employee
request for reimbursement of year but no later Compensation: Pay and
contributions to defined than the end of Benefits
benefit pension plans above November
the annual minimum required
contribution for multiple-
employer defined benefit
plans
16. Actuarial Valuation Reports |Information By the due date for |H.4 Employee
for each designated pension filing IRS Form Compensation: Pay and
plan funded by DOE 5500 Benefits
17. Copies of IRS Form 5500 Information No later than that  |H.4 Employee
with Schedules for each submitted to the IRS|Compensation: Pay and
DOE-funded pension plan Benefits
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DOE
Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
18. Copies of all forms in the Information No later than that  |H.4 Employee
IRS 5300 series submitted to submitted to the IRS|{Compensation: Pay and
the IRS Benefits
19. For proposed changes to Approve 45 days At least 60 days H.4 Employee
pension plans_that increase prior to adoption of |Compensation: Pay and
costs: 1) copy of the current changes Benefits
plan with proposed new
amendment indicated in
redline/strikeout, 2) analysis
of the impact of proposed
changes, 3) legal explanation
of the proposed changes, 4)
Summary Plan Description,
and 5)any additional
information requested by the
CO
20. New benefit plans and Approve 45 days Prior to H.4 Employee
changes to plan design or implementation Compensation: Pay and
funding methodology with Benefits
justification
21, Settlement proposal Information Upon termination of |H.4 Employee
including a determination operations at the Compensation: Pay and
statement when operations at subject DOE facility |Benefits
a designated DOE facility are
terminated and no further
work is to occur
22. Termination of a pension Approve 45 days At least 60 days H.4 Employee
plan prior to the Compensation: Pay and
scheduled date of  |Benefits
plan termination
23.  [Early-out program, window |Approve 45 days Prior to H.4 Employee
benefit, disability program, implementation Compensation: Pay and
plan-loan feature, employee Benefits
contribution refund, asset
reversion or incidental
benefits
24, Notification of intent to Information |60 days Prior approval of-ef |H.8 DOE-H-7025 Labor
submit or agree to any Approve costs pPrior to Relations (Sep 2017)
collective bargaining submitting or
proposal agreeing_to
economic
bargaining
parameters
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DOE
Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
25. Notification of all labor Information In a timely manner |H.8 DOE-H-7025 Labor
relations issues and the Relations (Sep 2017)
matters of local interest
specified in the referenced
Contract Section
26. Davis-Bacon Act violations |Information As and when H.9 DOE-H-7026
identified Additional Labor
Requirements (Sep 2017)
27. Complaints and significant  |Information As and when H.9 DOE-H-7026
labor standards violations identified Additional Labor
Requirements (Sep 2017)
28. Davis-Bacon Semi-Annual  |Information By April 21 and H.9 DOE-H-7026
Enforcement Report October 21 each Additional Labor
year Requirements (Sep 2017),
and
H.11 Labor Standards
29. Specific workforce Approve Within 10 At least 10 working [H.10 Workforce
restructuring plan (Specific business days |days in advance of |Restructuring
Plan) for planned workforce after submittal |the first
reductions of 100 or more communication
employees planned to be given
to the employees
and public
30. Copy of diversity analysis for|Approve Within 10 Prior to notification |H.10 Workforce
involuntary separation business days |of employees Restructuring
action(s) affecting 100 or after submittal |selected for
more contractor employees involuntary
within a 12 month period separation
31. Request for labor standards |Approve 30 days Prior to the start of |H.11 Labor Standards
determination via the any work activities
submittal of proposed work
packages that describe
specific activities to be
performed
32. Standard Form 98 (98e), Approve 30 days For all existing and |H.11 Labor Standards
Notice of Intention to Make a newly awarded
Service Contract and subcontracts upon
Response Notice, for determination that
subcontracts determined to such subcontracts
be subject to the Service are subject to the
Contract Labor Standards SCLS statute
(SCLS) statute
33. Notification of all labor Information As soon as possible [H.11 Labor Standards
standards issues following the
initiation/
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DOE
Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
identification of an
issue(s)

34. New compensation policies |Approve 45 days Prior to H.12 DOE-H-2003
and all initial proposals for implementation Worker’s Compensation
self-insurance Insurance (Oct 2014)

35. Worker compensation Approve 45 days Prior to settlement |H.12 DOE-H-2003
settlement claims that exceed Worker’s Compensation
the threshold established by Insurance (Oct 2014)
the CO

36. Proposed significant change |Approve 45 days Prior to effecting  |H.12 DOE-H-2003
to Contractor’s workers any significant Worker’s Compensation
compensation coverage change Insurance (Oct 2014)

37. Copies of insurance policies |Review 30 days Not later than 30 H.13 DOE-H-2073 Risk
or insurance arrangements days after purchase |Management and

date Insurance Programs
(Dec. 2014)
FAR 52.228-5,
Insurance

38. Statement that use of self- Review 30 days If and when a self- |H.13 DOE-H-2073 Risk
insurance claims reserve is insurance claims Management and
exclusively for payment of reserve is Insurance Programs
insurance claims and losses established (Dec. 2014)

39.  |Annual accounting and Review 30 days Annually H.13 DOE- H-2073 Risk
justification as to the Management and
reasonableness of the claims Insurance Programs
reserve (Dec. 2014)

40. Insurance Experience Review 30 days Annually H.13 DOE-H-2073 Risk
Reports for each type of Management and
insurance Insurance Programs

(Dec. 2014)

41, Report of insurance costs Review 30 days Annually H.13 DOE-H-2073 Risk

and/or self-insurance charges Management and
Insurance Programs
(Dec. 2014)

42. Any change in program Approve 45 days Prior to effecting H.13 DOE-H-2073 Risk
direction regarding successor any change Management and
contractor or insurance Insurance Programs
policy cancellation (Dec. 2014)

43. Contract Funds Status Report |Information Quarterly H.16 DOE-H-2024
for each project being Earned Value
executed under DOE O 413.3 Management System

44, Notification of proposed Approve for |30 days Prior to H.16 DOE-H-2024
changes to the EVMS capital asset implementation

projects
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DOE
Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
procedures and the impact of |valued at Earned Value
those changes $100M or Management System
more,
otherwise,
Review
45, Proposed over-target Approve 45 days Prior to H.16 DOE-H-2024
sched.ule or over-target implementation Earned Value
baseline restructuring action Management System
46. Written notice of planned Information In advance of H.20 DOE-H-2014
negotiations with regulators conducting Contractor Acceptance of
regarding NOVs/NOAVSs and negotiations Notices of Violation or
fines and penalties Alleged Violations, Fines,
and Penalties
47, Notification of receipt of Information Promptly upon H.20 DOE-H-2014
service from the regulators of receipt Contractor Acceptance of
NOVs/NOAVs and fines and Notices of Violation or
penalties Alleged Violations, Fines,
and Penalties
48. Written notice of proceeding |Information Promptly upon H.21 DOE-H-2016
related to bankruptcy on the initiation of such Performance Guarantee
part of any of the signatories proceedings Agreement
to the Performance
Guarantee Agreement
49, Notification of change to an |Information Immediately H.23 DOE-H-2018
existing system of records or following the Privacy Act System of
if a new system of records is discovery of a Records (Oct 2014)
needed discrepancy
50. Notification that system of |Information Annually H.23 DOE-H-2018
records listing is accurate and Privacy Act System of
up to date Records (Oct 2014)
51. Confirmation of the issuance |Information Promptly following |H.25 DOE-H-2021 Work
of a suspension or stop-work issuance Stoppage and Shutdown
order Authorization (Oct 2014)
DOE G 450.4-1C,
LhnehmonOeost
201L)
oo
Hoo L
DOEC433 114
R
DOE O 422.1 Attachment
2-AppendixA-6-29-2010
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Deliverable Response Contract
Number Deliverable Action Time Deliverable Due | Section/Requirement
DOE O 232.2A-1-17-
2017

52. Recommendations and/or Review 30 days Prior to transfer or |H.29 DOE-H-2043
suggestions on individual assignment Assignment and Transfer
assignment and transfer of of Prime Contracts and
this prime contract or Subcontracts (Oct 2014)
existing or future other prime (Revised)
contracts

53. Annual plan for community |Information Annually H.30 DOE-H-2045
commitment activities report Contractor Community

Commitment (Oct 2014)
(Revised)
54. Report on community Information Semi-annually H.30 DOE-H-2045
commitment plan progress Contractor Community
Commitment (Oct 2014)
(Revised)
55. Annual Diversity Report Information Annually H.31 DOE-H-2046

if not Diversity Program (Oct

changed 2014)
o= C e 20 02
£09-29-14

56. Draft copy of any planned  |Approve Prior to the  |At least 10 calendar |H.32 DOE-H-2048 Public
communications or releases planned issue |days prior to the Affairs — Contractor
of information to the public, date planned issue date |Releases of Information
the media, or Members of (Oct 2014)

Congress

57. Report of all job-related Review 30 days Immediately H.34 DOE-H-2053
injuries and/or illnesses Worker Safety and Health
which occur in any DOE Program in Accordance
facility with 10 CFR 851 (Oct

2014)

58. Copy of occupational safety |Review 30 days Upon request H.34 DOE-H-2053
and health self-assessments Worker Safety and Health
and/or inspections of work Program in Accordance
sites for job hazards with 10 CFR 851 (Oct

2014)

59. Notification of plans to either|Approve 45 days Prior to effecting  |H.35 DOE-H-2058
award or use a new teaming such change Designation and Consent
subcontract or replace an of Teaming Subcontracts
existing approved teaming — Alternate 1 (Oct 2014)
subcontract

60. Notification of plans to use a |Approve 45 days Prior to effecting  |H.35 DOE-H-2058
new, or replace, one or more such change Designation and Consent
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Number Deliverable Action Time Deliverable Due | Section/Requirement
approved teaming of Teaming Subcontracts
subcontract or replace an — Alternate 1 (Oct 2014)
existing approved teaming
subcontract

61. Report of any antiquities Information Upon discovery H.36 DOE-H-2059
discovered in the course of Preservation of
the performance of work Antiquities, Wildlife, and

Land Areas (Oct 2014)

62. Notification when an Information Immediately H.39 DOE-H-2064 Use
employee no longer requires of Information
access to the Government Technology Equipment,
information technology Software, and Third Party
systems Services — Alternate 1

(Oct 2014)

63. Notification of a reason to Information Promptly H.39 DOE-H-2064 Use
believe that the contractor’s of Information
utilization of Government Technology Equipment,
furnished existing computer Software, and Third Party
software may involve or Services — Alternate 1
result in a violation of the (Oct 2014)
software licensing agreement

64. Notification of any changes |Approveal |30 days At least 60 days in |H.43 DOE-H-2070 Key
to key personnel advance of any Personnel — Alternate 1

changes to key (Oct 2014)
personnel

65. Notification of potential Review 30 days Within 30 days after|H.44 DOE-H-2071
impacts of the Contractor’s receipt of the CO’s |Department of Energy
compliance with any notice of a planned |Directives (Oct 2014)
revisions made to the listing revision to the
of directives by the CO listing of directives

66. Notification of the award of |Review 30 days Not less than 30 H.49 DOE-H-2080
any subcontract the days prior to Agreement Regarding
Contractor believes may be subcontract award |Workplace Substance
subject to the requirements of Abuse Programs at DOE
10 CFR Part 707 Sites (Apr 2018)

67. Cost information submitted |Information By the 10" of each |H.54 Energy Employees
to the DOE EEOICPA month Occupational IlIness

Compensation Program
Act (EEOICPA)
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68.  [Submittal of materials Review 30 days Whenever H.55 Environmental
pertaining to permitting reasonably possible,|Compliance
actions for permits where the not later than 90 NEPA (40 CFR Parts
Contractor is the sole days prior to the 1500-1508): and the DOE
permitee submittal of such |\ Epa Implementing
materials to the Procedures (10 CFR Part
regulatory agency 1021).
69.  |Notification of any issues or |Information Whenever H.55 Environmental
changes in the regulatory reasonably possible, |Compliance
environment that impact or not later than 90 NEPA (40 CER Parts
may impact contractor days prior to the 1500-1508): and the DOE
implementation of any permit date they are tobe  |\EpA Implementing
requirement where DOE is submitted to the Procedures (10 CER Part
the permitee or the Contractor regulatory agency 1021).
and DOE are joint permitees
70.  [Submittal of materials Review 30 days Whenever H.55 Environmental
pertaining to permitting reasonably possible, |Compliance
actions for permits where not later than 90 NEPA (40 CFR Parts
DOE is the permitee or the days prior to the 1500-1508): and the DOE
Contractor and DOE are joint date they are tobe |\ Epa Implementing
permitees submitted to the Procedures (10 CER Part
regulatory agency 1021).
71.  |Draft permit applications and |Review 30 days Not later than 90  |H.55 Environmental
other regulatory materials days prior to the Compliance
necessary to be submitted to a date they are tobe  |\EpA (40 CER Parts
regulatory agency submitted to the 1500-1508): and the DOE
regulatory agency  |NEPA Implementing
Procedures (10 CFR Part
1021).
72.  [Final permit applications and |Approve 45 days At least 30 days H.55 Environmental
other regulatory materials prior to the date of |Compliance
necessary to be submitted to a submittal to the NEPA (40 CER Parts
regulatory agency regulatory agency 1500-1508): and the DOE
NEPA Implementing
Procedures (10 CFR Part
1021).
73.  |Copies of all environmental |Information Immediately upon |H.55 Environmental
permits, authorizations and receipt Compliance
regulatory approvals issued to NEPA (40 CFR Parts
the Contractor by regulatory 1500-1508): and the DOE
agencies NEPA Implementing
Procedures (10 CFR Part
1021).
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74.  |Documentation such as Information Immediately upon |H.55 Environmental
letters, reports, or other such receipt Compliance
materials transmitted either to NEPA (40 CFR Parts
or from regulatory agencies 1500-1508): and the DOE
relating to contract work NEPA Impllementinq
Procedures (10 CFR Part
1021).
75.  [Certification statement Information Immediately upon [H.55 Environmental
regarding information that receipt Compliance
DOE is requested to sign as NEPA (40 CER Parts
required by the regulation or 1500-1508): and the DOE
permit or as specified in the NEPA Impllementinq
referenced contract section Procedures (10 CFR Part
1021).
76.  [‘Lessons learned” evaluations|Information At the conclusion of{H.59 Mentor-Protégé
regarding established Mentor- the master IDIQ Program
Protégé Program contract
77.  |Actions to acquire, utilize, Approve 30 days Prior to taking H.64 Real Property Asset
and dispose of real property action Management
assets DOE 0.430.1C8-19
2016
78.  |Plan to Address Site Approve 30 days Within 15 days of  |C.1(k) Graded Approach
Operations Contractor NTP of Task Order
services in Attachment J-3 2
79.  |Graded Approach for Approve 30 days Within first 6 C.1(k) Graded Approach
Implementation of Contract months of Task
Requirements Plan for Order 3
streamlined processes
80. Quarterly Maintenance Information \Within 30 days C.2.1 Liquid Waste
Updates following the end of |Operations
the quarter
81.  |Annual Radioactive Waste |Review 30 days Annually C.2.1.1.2 Tank Farm
Tank Inspection Program Operations
Report
82. Saltstone Annual Review 30 days Annually C.2.1.3.2 Saltstone
Groundwater Report Disposal Facility (SDF)
83. CD-4 Package per SDU/SDU|Approve 45 days For SDU 8-12as  |C.2.2.1 Saltstone
Project required Disposal Unit
Construction
84. Performance Assessment 30 days /As required. C.2.2.1 Saltstone
analysis as necessary to Review Disposal Unit
maintain compliance as Construction, and C.2.1.1
required per DOE O 435. Tank Farms
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85. LW Contractor Certification |Approve 45 days \Within 90 days of |C.2.2.2 Salt Waste
of Readiness to assume start of SWPF Processing Facility
responsibility for SWPF transition to LW Transition
Operations Task Order
86. Report of any discrepancies |Information \Within 60 days C.2.2.2 Salt Waste
from existing SWPF project following SWPF Processing Facility
inventory records for all operations transition | Transition
nuclear and non-nuclear real to IMCC
and personal property
87. FFA Annual Report on Status|Review 30 days Annually C.2.2.3 Tank Closures
of HLW Tanks Being
removed from Service
88. Request to enter Sampling  |Concur 45 days For each tank and  |C.2.2.3.1 Tank Heel
and Analysis Phase and ancillary Removal and Residual
obtain preliminary cease equipment/structures|Sampling
waste removal concurrence as listed in the
Consolidated
General Closure
Plan for F-Area and
H-Area Waste Tank
Systems
89. FFA Final Cease Waste Concur 45 days For each tank and  |C.2.2.3.1 Tank Heel
Removal ancillary Removal and Residual
equipment/structures|Sampling
as listed in the
Consolidated
General Closure
Plan for F-Area and
H-Area Waste Tank
Systems
90. Closure Module Concur 45 days For each tank and  |C.2.2.3.1 Tank Heel
ancillary Removal and Residual
equipment/structures|Sampling
as listed in the
Consolidated
General Closure
Plan for F-Area and
H-Area Waste Tank
Systems
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91. Tier 2 Closure Plan Approve 45 days For each tank and  |C.2.2.3.1 Tank Heel
ancillary Removal and Residual
equipment/structures|Sampling
as listed in the
Consolidated
General Closure
Plan for F-Area and
H-Area Waste Tank
Systems
92. Request closed tank(s) be Concur 45 days Following tank C.2.2.3.3 Tank Grouting
added to the Hazardous closure and isolation
Waste Permit and removed
from the Industrial
Wastewater Permit
93. Documented Safety Analysis |Approve 45 days \Within three years |C.2.2.4 Safety Basis
(DSA) and Technical Safety of the Notice to Upgrade
Requirements (TSRs) for the Proceed 10 CFR 830, Subpart B
CSTF and DWPF, including ’
an associated implementation
plan
DSA/TSRforthe CSTF; Upgrade
DWPRF-SWPF-and-Saltstone 10 CFR830, SubpartB
CFR-830,-SubpartB
95.94.  |Comprehensive Liquid Waste|Approve 45 days Annually C.2.2.5 System
System Plan Optimization
96.95.  |Analysis of Alternatives to  |Review 45 days Upon Contractor  |C.2.2.5.5 Tank 48
return Tank 48 to service determination that it |Recovery
is advantageous to
return Tank 48 to
service
97.96.  |Propose Technology Concur 45 days /As identified C.2.2.5.6 Technology
Development and Development and
Deployment Activities Deployment
98.97.  |Glass Waste Storage Approve 45 days By March 31, 2023 (C.2.2.6 Additional Glass
Building #2 Canister Double \Waste Storage Capability
Stacking Implementation
Plan
99.98.  |Program and Project Information \Within 6 months C.5.1 Project Support
Management Requirements after completion of [Performance
Gap Analysis the Transition task. |Requirements
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100.99. |Program Management Plan |Approve 30 days As-directed-by C.5.1.1 Program and
(PMP) DOEWithin 60 days |Project Management;-and
of NTP DOE 0 413.3
101.100. |Contract Performance Approve 60 days |So-clrosioe C.5.1.4 Contract
Baselines DOEWiIthin 60 days |Performance Baseline
of NTP Submittals
102.101. |Monthly Performance Report |Information By 15th of each C.5.2.1 Monthly
month Performance Report
103:102. |Contract Performance Approve 60 days Pt C.5.5 Risk Management
Baseline (CPB) Level Risk BOEWiIthin 60 days |hoE 0 413.3
Management Plan of NTP
104:103. |Workplace Substance Abuse |Approve 45 days Update as required |C.6.1.1 Workplace
Program Implementation Substance Abuse
Plan Programs
H.49 Agreement
Regarding Workplace
Substance Abuse
Programs at DOE Sites
FAR 52.223-6
10 CFR 707 Werkplace
Substance-Abuse
Programs-at DOE-Sites
DOE O 350.1 Centractor
B
Management-Program
FAR-52.236-6-Drug-Free
Werkplace49 CFR 40
105:104. |Integrated Safety Approve 45 days As directed by DOE |C.6.1.2 Safety Culture
Management System (ISMS) and when significant|Integrated Safety
Program Description changes occur Management System
(ISMS)
bo=0E0 0 00
201148 CFR
970.5223-1
106.105. |Quality Assurance Plan Approve 45 days Update as required |C.6.5 Quality Assurance
(QAP) DOE 0 414.1B
10 CFR 830 Subpart A
Section E
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107.106. |Quality Assurance Plan Approve 45 days If prepared as a C.6.5 Quality Assurance
Graded Approach standalone document| 5 oE  414.1
combined with the
QAP 10 CFR 830
SupartSubpart A
Section e

108:107. |Training Implementation Approve 45 days Annually, and prior |C.6.7 Training
Matrix or Training Program to significant -majer |hoE 0 426.2
Plan changes being made

108. |Contractor Procedures Approve 45 days Initially and as C.6.7 Training
established to release needed.
individuals from portions of DOE 0 426.2
training (exceptions).

109. |Review the certification and |Approve 45 days On a case-by-case |c g7 Training
re-certification of Shift basis.
Supervisors, Senior Reacter DOE © 426.2
Shift Operationers Managers,
Control Room Manager,
Control Room Operators, and
Fissionable-Material-at-other
positions Nuelearfacity-as
determined by the facility
field manager.

109:110. |Nuclear Maintenance /Approve 60 days Every three years  |C.6.12.2 Nuclear Facility
Management Program and if significant Maintenance
descriptive documents changes are madeer |hoE 0 433.1B-4-21

as-directedby-DOE 5919

110.111. |Personal Property and IApprove 30 days Every three years  |C.7.1 Personal Property
Material Management and if significant Management
Program changes are madeAs |PrograProgramm

directed-by-DOE DOE-G 580.1-1A 6-19
2015
411.112. |Contractor Controlled Information As directed by DOE |C.7.1 Personal Property
Inventory Management Program

DOE G 580.1-1A 6-19-
2015

112.113. |GFS&I Request Approve 30 days 12 months in C.8.2 Government-

advance projection |Furnished Services and

Information

113.114. |GFS&I Quarterly Updates  |Approve 30 days Quarterly C.8.2 Government-
Furnished Services and
Information
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114.115. |Records Management Plan  |Approve 30 days Annually As C.9 Records
directedby-DOE |36 CFR, Subchapter B
DOE 0243.1
115:116. [Electronic Records Approve 30 days Annually As C.9.1 Electronic Records
Management System Plan directed-by-DOE Management System
36 CFR Subchapter B
DOE O 243.18;
20
116.117. |External Affairs/Internal Approve 30 days IAs directed by DOE |C.12 External Affairs
Communication Program
Description
117.118. |Interface Management Input |Information /As directed by DOE |C.13 Savannah River Site
Interface Management
118:119. |Spend Plan Information |Annuaky Annually, by the end|C.14 Business Performance
of the first quarter  |Requirements
unless otherwise
specified
119.120. |Spend Plan Variances Information |Menthly By the 10" of each [C.14 Business Performance
Imonth reporting the |Requirements
prior month’s data
120.121. |Invoice Information [Menthly By the 5" of each  [C.14 Business Performance
Imonth for the prior |Requirements
Imonth invoices
121122, |Contract Funds Status Report |Information |[Menthly Monthly, by the 15w [C.14 Business Performance
of each month Requirements
reporting the prior
month’s data
122.123. [FY End Requirements and  [Information |Annuathy Annually, by C.14 Business Performance
Beginning FY Budget September 15 unless Requirements
Planning Requirements otherwise specified
123.124. |Accruals and Supporting Information Menthly Monthly, by the 3¢ [C.14 Business Performance
Detail day of each month  [Requirements
unless otherwise
Specified
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124.125. Maintenance of Facilities and [Information |Quarterly Quarterly, by C.14 Business Performance
Equipment Reports October 15, January [Requirements
15, April 15, and
Uuly 15 or as
otherwise requested
125.126. [Monthly Reconciliations Information |As-Needed \Within 5 Business  [C.14 Business Performance
between Invoice Summaries Days Upon Request [Requirements
and General Ledger
Accounting Excel®
Transaction Data
Monthly Reconciliations
between Invoice Summaries
and General Ledger
Accounting Excel®
Transaction Data
126.127. |Institutional Cost Report Information |Annuathy By October 15" for [C.14 Business Performance
information from  Requirements
Prior Fiscal Year
127.128. |Unallowable Cost Reports  [Information |Quarterly By the 15" of the  [C.14 Business Performance
showing costs taken off Month following  |Requirements
contract in Excel® format Quarter End
along with invoice credit to
the Government directly
following
128.129. |Reports and Information Information [JeHy-10% [Twice per year; 3rd  |C.14 Business Performance
Supporting 3rd and 4w Quarter October 10th  pNd 4nquarters, data Requirements
DOE Financial Statement ending no later than
Disclosures June 30 and
September 30,
unless otherwise
Specified
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129.130. |Conference Management Information |Maries* 00 days prior to C.14 Business Performance
Request Forms and attendance for each |Requirements
Conference Management conference request
Reports 120 days prior if
hosting); no later
than 10 days
following the
conference for
reporting conference
actual costs unless
otherwise specified
130.131. |Internal Audits Reviewtnfor|Within-30 Upon completion of |C.14.2 Internal Audit
matien days-of audits; Within 30
completion30 |days of completion
days
131.132. |Internal Audits Information |Within-5-days [During the conduct |C.14.2 Internal Audit
ofconfirmed of audits at the time
slonineant Significant findings
findings; are determined;
netuding \Within 5 days of
instancesof  [confirmed
fraud sSignificant findings,
including instances
of fraud
132:133. |Annual Improper Payment  |Information |\Within30 IAnnually; Within 30 |C.14 Business
Reporting days-of receipt [days of receipt of  |Performance
of request; request, typically Requirements
typically oceurs in July
oceursin-July
133:134. |Annual Subcontract Audit  |Approve By July-1% Annually; By July |C.14.2 Internal Audit
Plans the-upcoming |1 for the upcoming
FEiscal-Year30 |Fiscal Year
days
134:135. |Annual Internal Audit Plans |Approve By-July-15for |Annually; By July |C.14.2 Internal Audit
the-upcoming |1 for the upcoming
Fiscal-Year30 |Fiscal Year
days
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135.136. |Internal Audit Design Approve Submitted \Within 30 days of |C.14.2 Internal Audit
Implementation Plan within-30-days [Task Order Award
ofeach At each 5™ Year of
required Task Order
terval30  berformance
days .
Upon the exercise of
A Task Order
Extension
136.137. |Cost Accounting Standards |Approve By July 1 Annually By July 1|C.14 Business
(CAS) Disclosure Statement the-upcoming [for the upcoming Performance
Fiseal-Year30 [Fiscal Year Requirements
days
137:138. |Annual Assurance Approve By-June-15*  |Annually By June  |C.14.2 Internal Audit
Memorandum of each-Fiscal [15" of each Fiscal
Year30 days [Year
138.139. |Management Representation [Approve Annually By C.14.2 Internal Audit
Letter 1% of each September 1% of
Fiscal-Year30 ach Fiscal Year
days
139:140. |Status of recommendations |Information By No Later than the|C.14.2 Internal Audit
resulting from management 151 of the Month
audits following Quarter
End
140.141. |Notification of significant Information Every 6 months or |C.14.3 Employee
staff concerns or allegations when requested. Concerns Program
of retaliation or harassment DOE O 442 1B—1-31
2019
141142, [Summary of Employee Information Every 6 months or |C.14.3 Employee
concern activity data with when requested. Concerns Program
respect to the ECP DOE O 442 1B—1-31
2019
142.143. |Master 1D/1Q Closeout Approve 30 days Contract Completion|F.4 Master ID/IQ Task
Order Close-out
143.144. |Once the contractor assurance|Review 30 days Prior to changes C. 10 Contractor
system description is being made Assurance System
approved, timely notification DOE O 226.1B
must be made to the
Contracting Officer of
significant assurance system
changes.
J-7-20
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144.145. [Fire Protection Program Plan |Approve 45 days Prior to major C.6.13 Fire Protection
changes being made |Program
DOE 0 420.1¢
145.146. |Plan for CSTF and DWPF  |Approve 45 days 6 months from NTP |C.2.2.4 Safety Basis
safety basis upgrade Upgrade
10 CFR 830
DOE 0 420.1
146:147. |CSTF and DWPF DSA/TSR |Approve 45 days Three years from C.2.2.4 Safety Basis
revisions NTP Upgrade
10 CFR 830
DOE 0 420.1
147:148. barsonal Property and Approve 30 days \Within 15 Calendar |C.7.1 Personal Property
Material Management Plan days of NTP Management
FAR 52.245-1
148.149. Conduct-and-complete-a joint Approve. |30 days \Within-60-Calendar C.7-1-Personal-Property
pssigned-GFE/Personal FAR52.245-1
. - . :
#49:150. |~ontractor Controlled Information \Within 15 Calendar |C.7.1 Personal Property
| Inventory days of NTP Management
FAR 52.245-1
| 150-151. 5rse | Request Approve (30 days 12monthsin  [C.8.2 Government
advance projection. [Furnished Services and
Information
151:152. |Obtain a qualified third-  |Approve (30 days Every 3 years C.6.8.2 Environmental
party audit of the Compliance Activities
Contractor's EMS DOE O 436.1
152.153. |Data call/BOD/ED responses |Review 30 days /As directed by DOE |C.8.1 Information
Technology and Cyber
Security Management
153.154. |Cyber Security Incident Information As-needed Monthly, |C.8.1 Information
Report by the 15th Technology and Cyber
Security Management
DOE O 205.1
154.155. |Capital Planning investment |Review 30 days Monthly, annually, [C.8.1 Information
reports or as directed by Technology and Cyber
DOE Security Management
| DOE 0 200.1A
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155:156. |Cost and Risk Reduction Information As directed C.8.1 Information
Reporting Technology and Cyber
Security Management
DOE 0 200.1 A
156.157. |Data call responses Review 30 days /As directed C.8.1 Information
Technology and Cyber
Security Management
157.158. |Achievement/Status Report |Review 30 days Monthly C.8.1 Information
Technology and Cyber
Security Management
158.159. [Business Impact Analysis Review 30 days \Within 5 months of |C.8.1 Information
(BIA) task order 3 start Technology and Cyber
date and updated as |Security Management
heeded DOE O 200.1A
DOE 0 205.1¢
159:160. |Disaster Recovery/COOP Review 30 days Annually C.8.1 Information
Test Report Technology and Cyber
Security Management
DOE 0 205.1¢
160.161. |IT Performance Metrics Concur 30 days As-directedAnnually |C.8.1 Information
Technology and Cyber
Security Management
161.162. |Certification and Approve 30 days Annually and eras |C.8.1 Information
IAccreditation Documentation directed-by-DOEIf |Technology and Cyber
significant changes |Security Management
are made DOE 0 205.1¢
Information
163. |GFS&I Quarterly Updates  |Approve 30 days Quarterly C.8.2 Government-
Furnished Services and
Information
164. |[Employee Headcount Approve 30 days Quarterly H.9 DOE-H-7026
Additional Labor
Requirements (Sep 2017)
165. |County of Resident Report  |Approve 30 days Quarterly H.9 DOE-H-7026
Additional Labor
Requirements (Sep 2017)
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166.

Emergency Management
Hazards Surveys (HS) and
Emergency Planning Hazards
Analyses (EPHAS)
maintenance and updates for
CSTF and DWPF

Approve

Bueps3-years
or-a-substantial

L
thefactity4s
days

Every 3 years or

C.l11.7

substantial change(s)

within the facility

DOE 0 151.1B

167.

Emergency Management
Program Establish-and
.

Approveat

Annually30
days

Annually

DOE 0 151.1B

169.168.

Emergency Management
annexes maintenance and
upgrades

Review

Annuatly45
days

Annually

C.il17

DOE 0 151.1B

1706-169.

Designate an individual to
administer the Emergency
Management Program and
coordinate with the Site
Operations Contractor.

Review

As-needed30
days

As needed

A1.7

DOE 0 151.1B
DOE O 150.1A

@)
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171.170. Pevelep-an-Emergency Approve Annuathyds  JAnnually C.li7
Readiness Assurance Plan days DOE O 151.1D
(ERAP) incoordination-with
the-Site-Operations
e

1472.171. |Provide support and Concur Annualy30  JAnnually Ccili7
information as requested by days DOE O 151.1D
the Site Operations
Contractor and DOE-SR for DOE O 150.1A
development of Emergency
Management / Preparedness
programs.

X .
SEPVACES PEFSO .'EI and-notify
t; e-Site Qpe|ﬁat|g IS ivities.

vante and incidente that mav
vents;-and-incidents-that-may
nvelvementand/or-response
hazardous-or-radiological
emergeney-help;

174-172. Maintain a personnel Concur Annualy30  JAnnually ciliz
accountability system to be days DOE O 151.1D
utilized during Operational
Emergencies (OEs) and DOE O 150.1A
Continuity of Operations
(COOP) events

175.173. |Provide facility-specific Concur As /AS necessary cli7
training on ERO positions neeessary30 DOE O 151.1D
within CSTF and DWPF. days
Training may include, but is DOE O 150.1A
not limited to classroom,

\Web-based, tabletop drills;
limited scope performance
tests, and drills.
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176:174.

Develop and conduct drills
for CSTF and DWPF in
coordination with the Site
Operations Contractor. This
includes providing a Lessons
Learned document and/or
After Action Report (AAR).
The program must utilize the
Site Operations Contractor
system for the assessment and
to track any identified
Findings, Deficiencies or
Improvement Items

Review

Annuathy-and
aftereach

oY
aletl.éatl_el_ of
ERO30 days

Annually and after

Cli7

each activation of
the facility ERO

DOE O 151.1B
DOE O 150.1A

177175,

Develop and conduct annual
facility-level exercises in
CSTF and DWPF in
coordination with the Site
Operations Contractor. This
includes an AAR submitted to
the Site Operations
Contractor for approval. The
program must utilize Site
Operations Contractor system
for the assessment and to
track any identified Findings,
Deficiencies or Improvement
Items

Approveal

Anndaty30
days

Annually

Cli7

DOE O 151.1B
DOE O 150.1A

178.176.

Maintain a CSTF and DWPF
facility self-assessment
program. The program must
utilize the Site Operations
Contractor system for the
lassessment and to track any
identified Findings,
Deficiencies or Improvement
Items

Approve

reguirements3
0 days

Annually

ciliz

DOE O 151.1B

179:177.

Maintain a Continuity of
Operations (COOP) Program
including but not limited to,
plans, procedures, training,
drills/exercises, quarterly
accountability drills, etc. in
accordance with the Site

Operations Contractor

Review

annually30
days

Quarterly and
annually

DOE O 150.1A
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186-178.

\Wildland Fire Management
Plan

Approve

30 days

PAtthe-endof
Transition-and-prior
to major changes
being made

C.6.13 Fire Protection
Program

DOE 0 420.1¢

179.

Affirmative Action Plan for

Approve

Females & Minorities

\Within 30 days of

Section 1.76

the effective date of

FAR 52.222-26

the transition task
order and updated
annually by
September 30

Section 1.83
FAR 52.222-36

180.

Affirmative Action Plan for

Approve

\Veterans

\Within 30 days of

Section 1.82

the effective date of

FAR 52.222-35

the transition task
order and updated
annually by
September 30

181.

Copy of Code of Business

Review

Ethics
and Conduct

\Within 30 days of

Section 1.11

the effective date of
the transition task
order

FAR 52.203-13

182.

Submit the Individual

Subcontract Report (ISR)

and/or the Summary

Subcontract Report (SSR), in

accordance with paragraph (1)

of this clause using the

Electronic Subcontracting

Reporting System (eSRS) at

http://www.esrs.gov

Approve

Semi-annually

Section 1.55

during contract
performance for the

periods ending
March 31 and
September 30. A
report is also
required for each
contract within 30
days of contract
completion. Reports
are due 30 days after

FAR 52.219-9  Small
Business Subcontracting
Plan (Aug 2018) — Alt I

(Nov 2016)

the close of each
reporting period,
unless otherwise
directed by the CO.

183.

Equal Employment Report

Information

(EEO-1)

Annually by
September 30

Section .76
FAR 52.222-26

184.

IFederal Contractor Veterans’

Information

Employment Report (VETS-

100A Report)

Annually by
September 30

Section 1.84
FAR 52.222-37
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185. |Annual Reports on the Information Annually by October|Section 1.94
Product Types and Dollar 31 FAR 52.223-2
Value of Any USDA-
Designated Biobased
Products Purchased by the
Contractor During the
Previous Fiscal Year
186. |Material Safety Data Sheets |Information Prior to use of Section I. 95
hazardous material 29 CFR 1910
187. [Reporting Nonconforming Information /AS required Section 1..192
ltems FAR 52.246-26
188.
189. |Radiation Protection Program|Approve 45 days \Within 180 days C.6.3 Radiation
(RPP) after the end of Protection
contract transition 10 CFR 835
190. |Contractor Assurance System |Approve 45 days Timely notifications |C.10 Contractor
(CAS) of significant Assurance System
DesecriptionDescription changes prior to DOE O 226.1
changes being made |~
191. |Changes to Foreign Review 30 days Report changes to  [C.11.1.1.7 Foreign
Ownership, Control or FOCI or FCL Ownership, Control or
Influence (FOCI) and Facility Influence (FOCI) and
ClearaceClearance (FCL) and Facility Clearance (FCL)
Registration and Registration
952.204-2 (1
DOE 470.4
192. |Hardware and software Review 45 days \Within 90 days after |C.8.1 Information
lifecycle replacement/upgrade the end of contract |Technology and Cyber
plan transition, and Security Management
updated annuall
193. |Property Management System|Review 30 days \Within 90 days after [C.8.1 Information
Plan the end of contract |Technology and Cyber
transition, and Security Management
updated annually FAR 52.245-1
1.189 Government
Property
194. |Discovery of Cyber Security |Information DOE established C.8.1 Information
Incidents time frames Technology and Cyber
Security Management
DOE O 205.1
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195. |Records Management Plan  |Approve 30 days \Within 90 days after |C. 9 Records
Inventory and File Plan, and the end of contract DOE O 243.1
Electronic Information transition and update
Systems as required
196. [Electronic Information Information Annually C.9 Records
Systems List 36 CFR Part 1236
197. [Earned Value Management |Approve 30 days IAS required Cbh.1.2
System Description DOE-H-2024
(EVMSD)
DOE 0 413.3
198. |Integrated Master Schedule |Approve 45 days 90 days after Cbh.4
(IMS) contract transition DOE O 413.3
199. |Closeout Plan Approve 45 days \Within 90 days prior|{C.14.4
to the end of
contract period
200. [Permits and Compliance Approve 30 days IAs Required. Permit [C.6.8.1
Documents applications shall be H.55
provided to DOE ’
initially not later DOE O 436.1
than 90 days prior to
the date they are to
be submitted to the
requlatory agency
and the final
regulatory
documents shall be
provided to DOE at
least 30 days prior to
the date of submittal
to the regulatory
agencies for DOE’s
final review and
signature or
concurrence.
201. |Any changes to the Approve 45 days When a change is |[C.2.2.4
established Unreviewed proposed 10 CFR 830
Safety Question (USQ)
Process
202. [EnviromentalEnvironmental |Information Annually DOE 0 436.1
Sustainability System Update
203. [Site Sustainability Plan Information Annually DOE 0 436.1
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204. |Safety Management System |Approve 30 days \Within one month {48 CFR 970.5223-1
to include Safety prior to the end of
Performance Objectives, each Government
Performance Measures, and fiscal year
Commitments
205. |Update Conduct of Approve 30 days \When significant C.6.9
Operations (CONOPS) changes are made or DOE O 422.1
Implementation Matrix for at least every 3 years
each HAZCAT 2 and 3
facility
206. [Update CONOPS Approve 30 days \When significant C.6.9
Implementation Matrix for changes are made or DOE O 422.1
other than HAZCAT 2 and 3 at least every 3 years|™
facilities
207. |Maintenance Five-Year Review 30 days Annually C.6.12.1
Forecast
208. |Nuclear Material Approve 30 days Every three years or |C.6.12.2
Management Program as directed by DOE DOE O 433.1
(NMMP) Description
Document
209. |Annual Fire Protection Review 30 days Annually by DOE 0 231.1
Summary Information February 15%
Acronyms:
CFR Code of Federal Regulations FAR  Federal Acquisition Regulation
DOE U.S. Department of Energy MEPP Multiple Employer Pension Plan
CO Contracting Officer NTP  Notice to Proceed
DOE O DOE Order TO Task Order

Note: Task Order Deliverables are not included in this table. Task Order Deliverables will be

specified within each Task Order.

Note: Days are defined as working days.




